

AUDITORIUM WORK AT THE NEW IDPT BUILDING FOR SES, MTB CAMPUS, SURAT (10.04.2026)			
Sr. No	Part	Name of work	Amount
1	Part -A	Interior and frurniture work	
2	Part -B	Electrical work	
3	Part -B(a)	Stage Lighting	
4	Part-C	Audio system	
5	Part-D	Video System	
		TOTAL RS. (A to D)	

Place

Date

STAMP & SIGNATURE OF THE CONTRACTOR